1. CONTRACT ID CODE

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT PAGE1 OF 13

2. AMENDMENT/MODIFICATION NO. | 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. 5. PROJECT NO. (If applicable)
A004 04/17/2011 o
6. ISSUED BY CODE 7. ADMINISTERED BY (If other than ltem 6)
CODE

American Embassy
Baghdad
Iraq
8 NAME AND ADDRESS OF CONTRACTOR (NO., street,city,county,State,and ZIP Code) 9a. AMENDMENT OF SOLICITATION NO.

S-12100-11-R-0023
X 55 DATED (SEE 1TEM 1T)
03/21/2011
10a. MODIFICATION OF CONTRACT/ORDER NO.

10b. DATED (SEE ITEM 13)

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

O  The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

M is extended, [ 1is not extended
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment;(b) By acknowledging receipt of this amendment on cach
copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF
OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram
or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E, IMPORTANT: Contractor [] is not, [X] is required to sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
The solicitation is hereby amended to reflect the following:
1. The solicitation is amended to reflect the changes in the Scope of Work as per attached revision 1.1 dated April 12,
2011.
2. Attachment # 6 — GFE is amended to read: Government Furnished Equipment (GFE):
Two (2) 500KV A power generator sets
Two (2) 500 gallon steel fuel tanks
Six (6) modular shower/toilet (ablution) units
Twelve (12) non-potable water Tanks
Six (6) black water tanks
3. Include Attachment # 7 — Site Plan
SF-1449 (block 13) the due date for submission of offers is extended to read 12 noon, Baghdad time, on April 21,

2011.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as herctofore changed, remains unchanged and in full force and cffect.

16A. NAME OF CONTRACTING OFFICER
Smith Charles
158. NAME OF CONTRACTOR/OFFEROR 15C.DATE SIGNED 16B. UNITED STATES OF AMERiQ}}. 16C.DATE SIGNED
BY BY }(zv/f/s (/?,éf/ 4 : /
(Signature of person authorized to sign) (Signature of Contracting ( };ﬁcer) V / 7/ 20 /, /
NSN 7540-01-152-8070 30-105 STANDARD FORM 30 (REV. 10-83)

PREVIOUS EDITION UNUSABLE Computer Generated Prescribed by GSA



ATTACHMENT # 2

STATEMENT of WORK

General Construction SERVICES

For
Installation of Utilities and Ablution Units
COS Erbil, Erbil, Iraq

U.S. EMBASSY
BAGHDAD, IRAQ

April 12,2011

Revision 1.1
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PROJECT DESCRIPTION

The project is described as “Installation of Utilities and Ablution Units” at the U.S. Department of State INL
site at COS Erbil, Erbil, Irag.

The Contractor shall furnish all the necessary materials, labor, investigation, superintendence, equipment, transportation,
etc. for the execution of the work. Work will be performed within a fixed-price contract. The bidders shall submit cost
proposal described in both unit price and total price.

c2

SCOPE OF WORK/SPECIFICATIONS

C.2.1 The described work involves the installation of utilities and ablution units (modular toilet/shower facilities)
to support forty (40) containerized housing units (CHUs) within an established Life Support Area (LSA) at
COS Erbil. Utilities will support a variety of Government Furnished Equipment (GFE) such as; power
generators, modular toilet/shower facilities, water (non-potable and black) tanks and will be detailed in
subsequent sections of this Statement of Work.

Work generally consists of civil, electrical, and mechanical services such as: foundation/footing installation,
placement of non-portable toilet/shower facilities, cleaning and disinfecting non-portable toilet / shower facilities,
placement of concrete protective walls (T-Walls), placement and connection of power generators, placement of
non-potable and black water holding tanks, etc.

All construction work shall be in conformance with the following Codes:

a)
b)

c)
d)

e)

)

€)
€2.11
C2.1.2

G213

C2.14

215

International Building Code, 2003 Edition

International Plumbing Code, 2003 Edition

International Mechanical Code, 2003 Edition

International Fire Code, 2003 Edition

National Electric Code, 2009 Edition

National Fire Protection Association, NFPA 101

ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

Technical Inspections: Contractor shall conduct a technical inspection of all GFE prior to
commencement of work.

Site/Civil: Site and Civil works are described in section C.2.4 and consists of placing T-Walls
around CHU pod and setting portable toilet/shower facilities on concrete footings.

Architectural work: Architectural work is described in section C.2.5 and consists of effecting
repairs on portable toilet/shower facilities and constructing stairs/landings for same.

Electrical work: Electrical work is described in section C.2.6 and consists of the installation of
main power feeders, branch circuits to portable toilet/shower facilities, power points, light
switches, main distribution panel, and connection to the main power generator, etc. Total
connected load of the CHU pod with ablution units is approximately 500 KVA. All grounding
shall comply with IBC and IEC requirements.

Mechanical work: Mechanical work is described in section C.2.7 and consists of the installation of
non-potable and black water holding tanks and associated piping and pumps for the connection of
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modular toilet/shower facilities and diesel fuel tanks and piping to supply the power generation
units.

C.2.2 Location: The described work is at a US Government facility known as COS Erbil (the site) located
to the northwest of the Erbil International Airport near the village of Seberan, Erbil Province, Iraqi
Kurdistan Region. Specific location on COS Erbil is identified in the attached drawing (A101).
The Contracting Officer or his/her representative will identify the exact location(s) during the site
visit.

C23 Government Furnished Equipment
Government Furnished Equipment (GFE) includes, but is not limited to;
Two (2) S00KVA power generator sets
Two (2) 500 gallon steel fuel tanks
Six (6) modular shower/toilet (ablution) units
Twelve (12) non-potable water Tanks
Six (6) black water tanks

C.23 TECHNICAL INSPECTIONS

C23.1 Conduct a Technical Inspection (TI) of all GFE. If necessary, make any repairs. Repair parts shall
be procured/cross leveled or provided by the Government as directed by the COR. This equipment
shall include, but is not limited to modular toilet/shower facilities, installed lighting, smoke alarms,
power outlets, doors, generators, power panels, etc.

C24 SITE/CIVIL WORK

C.2.4.1  The contractor shall provide all necessary labor and materials required to set six each modular
toilet/shower facilities, three toilet units and three shower units (Ablution units) at the site. This
work shall include soil compaction, grading and leveling while creating proper site drainage. The
contractor shall install footings and all trenching for all infrastructure services.

C.2.42 The Ablution units shall be placed at this location on cast-in-place or pre-cast concrete footings
capable of providing secure and level installation for the CHUs. CHUs shall have no more than 30
cm space between bottom of CHU and ground level. The contractor shall indicate the method (cast-
in-place or pre-cast) proposed.

C.243 The power generation units, fuel tanks, non- potable and black water tanks will be placed on
reinforced concrete slabs and sized appropriately according to load. Product data (type of
equipment, dimensions, etc.) of GFE to be provided during site visit.

23 ARCHITECTURAL

C.2.5.1  The contractor is responsible for making all needed repairs to, cleaning and disinfecting the interior
and exterior of the Ablution units. Contractor shall verify and confirm the needed repairs during the
technical inspection performed during the site visit prior to bidding.

C.2.5.2  Provide and install new steps to facilitate entrance and exit of the Ablution units. The contractor
shall indicate the proposed materials (steel, concrete, etc.) of the steps.
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C.2.6 ELECTRICAL WORK

C.2.6.1 The Contractor is to set two (2) S00KVA US Government Furnished generators and two (2)
500 gallon US Government Furnished tanks. One generator will power 40 dry CHUs and 6
ablution units. The second unit will be on standby. The Contractor will supply and install
manual transfer switch.

C.2.6.2  Contractor will run power to each sub panel. There will be 6 sub panels, one sub panel at each
ablution unit. The contractor will perform pre-function Continuity test and function test for
AMP under load on each sub panel.

C.2.6.3 The contractor will supply a concert slab dimensions are (length 100mm) x (Width 7m) x
(height 15mm) reinforced using 20mm rebar both ways at 150mm on center. Make a knee wall
100mm x .5m high around the perimeter, a 100mm diameter schedule 40 galvanize pipe drain
will extend through the knee wall with a ball valve and fast disconnect coupling on the end
outside of the wall. A knee wall 100mm x .5m high is separating the fuel tanks from the
generators. Generators will take up 2/3 of the slab and at the end will be the two 2,0001t (500
Gallon) fuel tanks.

C.2.6.4 The manual transfer switch will be adjacent to the slab along with the main panel. The
Contractor will assume a wire from the main panel to each sub panel and from sub panel to
each dry CHU. Cable termination from main panel to the sub panels will be done by
contractor.

C.2.6.5 The Ablution units and the sub-panels feeding forty (40) dry CHUs will be properly connected
to the electrical grid, including the installation of 2 manual transfer switch (for generator
connection), main and sub distribution panels (where needed), feeder cables, branch wiring,
etc. When completed this installation shall comply with International Building Code 2003
edition and National Electric Code 2009 version. Each Ablution unit will have a connected
load of approximately S0 amperes.

C.2.6.6 Power generation units (2) are GFE and are rated at 500 KVA. There is a government supply
drawing for replacement of generator tank, sub panel, CHU and ABU (Ablution Unit). The
contractor can provide drawing for consideration of design for better utilization of space and
resources.

C.2.6.7 Electrical cabling shall be appropriately sized and rated and installed below grade to a depth
of not less than 1 meter. The contractor will supply a separate rigid conduit for
communication future use. When conduit penetrates the surface, contractor shall provide
rigid conduit to protect future installations. Installation shall be in a manner most
advantageous to the government that meet or exceeds industry standards. Each ablution unit
and other electrical equipment shall be grounded independently and shall comply with IBC
and IEC requirements.

C.2.6.8 The contactor shall provide electrical load calculations to confirm the correct sizing of all
electrical cabling and accessories. Following installation by the contractor and prior to final
connection, all installed systems and equipment shall be fully tested to ensure full operational
capability and safe operation. All final system validation test reports shall be provided to the
COR for acceptance.
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C.2.7 MECHANICAL WORK

C.2.7.1 Install a new split system air-conditioning (with heat function) units, 24,000 BTU capacity, for each

Ablution unit.

C.2.7.2  The contractor shall install non-potable water storage tanks (with associated pumps and surge tanks)

on a concrete pad with a total capacity of 8,000 gallons. The contractor shall connect piping to the
water tanks in a configuration that will allow them to be filled by non-potable water delivery trucks
and also connect the non-potable water to the ablution units complete with all required isolation and
check valves. Supply lines feeding showers shall be 25mm. All installations shall be in accordance
with International building codes.

C.2.7.3  The contractor shall install waste water storage tanks on a concrete pad with a total capacity of

8,000 gallons with all necessary pumps and piping and be located close enough to the perimeter
wall that would allow waste water to be pumped to an extraction point on the outside of the wall
(the exterior extraction point to be completed at a later date). The contractor will also construct an
adequate sized waste water lift station with all pumps, piping and electrical connections to properly
move the waste water from the AB units into the above ground waste water holding tanks. All
installations shall be in accordance with International building codes.

C.2.7.4  Fuel tank (diesel) shall be installed according to industry standards. Fuel tank shall be placed on a

23

C4
C4.1

C4.2

concrete pad and will incorporate appropriate spill/leak containment features and shall comply with
Federal regulation 40 CFR Part 112 (EPA) guidelines.

EXAMINATION OF THE SITE

C.3.1 The Contractor acknowledges that he has satisfied himself as to the nature of materials and methods
of the existing construction noted for repair or replacement, and to the obstacles likely to be
encountered, insofar as this information is reasonably ascertainable from an inspection of the
specified structures and or premises.

The Contractor shall carefully study and compare the Contract Documents with each other and with
information furnished by the USG. Before commencing activities, the Contractor shall: (1) take
field measurements and verify field conditions; (2) carefully compare this and other information
known to the Contractor with the Contract Documents; and (3) promptly report errors,
inconsistencies or omissions discovered to the USG.

SAFETY (FAR 52.236-13 Accident Prevention.)

The Contractor shall provide and maintain work environments and procedures which will-

(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment exposed
to Contractor operations and activities.

(b) Avoid interruptions of Government operations and delays in project completion dates.

(c¢) Control costs in the performance of this contract.

For these purposes on contracts for construction or dismantling, demolition, or removal of improvements,
the Contractor shall-

(a) Provide appropriate safety barricades, signs, and signal lights

(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part 1910
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(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for
the purposes are taken.

C.4.3 Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

C.4.4 Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and request
immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be deemed
sufficient notice of the noncompliance and that corrective action is required. After receiving the notice, the
Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has been taken. The Contractor shall not be
entitled to any equitable adjustment of the contract price or extension of the performance schedule on any stop
work order issued under this clause.

C.4.5 The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts

C.5 CONSTRUCTION SCHEDULE
The construction period will not exceed 30 days after NTP.
C.6 PROGRESS SCHEDULE AND REPORTS

The contractor shall submit the weekly progress schedule and daily report as attached. The Contractor shall submit
the weekly report once in a week and daily report until 11:00 a.m. by the next day.

C.7 CONSTRUCTION PLAN, PRODUCT DATA, AND SAMPLES
C.7.1 The contractor shall provide a full set of installation drawings and specifications detailing the

installation plan to the COR for review and approval prior to commencing work. Submit product
data, and color samples prior to work for approval by the COR.

C72 The contractor shall provide as-built drawings for all work contained in this SOW at the completion
of the work. As-built drawings shall indicate actual conditions and locations of all utilities and
accessories.

C.8 QUALITY CONTROL

C.8.1 Quality Control is the means by which the Contractor ensures that the construction, to include that of
subcontracts and suppliers, complies with the requirements of contract.
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The controls shall be adequate to cover all construction operations, including both on site and off site fabrication,

and will be

C8.2

C.8.2.1

C8.22

€823

C83

C.8.4

C.8.5

keyed to the proposed construction sequence.

The Quality Control Program shall be based on a three phase control process including,
Preparatory Phase, Initial Phase, and Follow-up Phase.

Preparatory phase: Contractor shall prepare and explain their construction plan (man power
schedule, working schedule in detail, surface treatment method, safety plan, scaffolding plan, fire
protection plan etc.)

Initial phase: Contractor shall make one sample area for each case such as; crack repair, surface
treatment, cleaning methods, etc. for approval by the COR.

Follow-up phase: Contractor shall perform their work according to Preparatory phase and Initial
phase.

Submittals: The Contractor shall submit for acceptance by the COR, a Quality Control plan. The plan
shall identify and describe the site organization, personnel, records, and forms to be used. The RRT
reserves the right to require the Contractor to make changes in his CQC plan and operations, including
removal of personnel, as necessary, to obtain the quality specified.

The Contractor Daily Quality Control Report must submitted no later than 11:00 a.m. the following
workday. The report shall be submitted in original and one (1) copy. A report is required for every
calendar day of the contract duration. For days when no contract activities take place, the COR may
wave the requirement for daily report.

NOTIFICATION OF NONCOMPLIANCE (Construction Deficient Records): The COR will notify the
Contractor of any detected noncompliance with the foregoing requirement. The Contractor shall, after
receipt of such notice, immediately take corrective action. Such notice, when delivered to the
Contractor at the site of work, shall be deemed sufficient for the purpose of notification. If the
Contractor fails or refuses to comply promptly, the COR may issue an order stopping all or part of the
work until satisfactory corrective action has been taken. Time lost due to such stop orders shall not be
made the subject of a claim for extension of time or for excess costs or damages by the Contractor.

C.9 CONSTRUCTION SECURITY PROGRAM

C.9.1 SECURITY CLEARANCES

G911 All contract personnel will have a background check performed to determine their suitability for

C.9

C.9

assignment to the COS Erbil project. Contractor shall submit a complete list of all employees
and sub-contractor employees to the COR within 14 days of receiving the notice of award.

1.2 The Contractor shall submit a weekly personnel access list describing the employees that will be
engaged in work on the site during that week.

1.3 The Contractor shall submit a list of all vehicles that require access to the RRT property on a
weekly basis. Information required is as follows:

Type of Vehicle
Vehicle Tag Number
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Vehicle Driver Identification.

The COR and the Site Security Manager (SSM) have the right to deny access to any person and
or vehicle that are deemed unacceptable.

All personnel and vehicle lists must be submitted to the COR at least seven (7) working days
before access is required. Delays caused by late submission of the required information will not
be considered as “excusable delays” as described in other sections of the Contract.

TASK 6: The contractor shall establish the LSA in accordance with standard Force Protection
criteria and locate Government Furnished Equipment (GFE) T-walls and duck-and-cover bunkers in
accordance with the attached diagrams , or by direction of the COR to establish a secure perimeter
around/within the LSA CHUs and exterior equipment.

TASK 7: Following installation by the contractor and prior to final connection, all installed systems
and equipment shall be fully tested to ensure full operational capability and safe operation. All final
system validation test reports shall be provided to the COR for acceptance.

TASK 8: The contractors shall provide a full set of installation drawings and specifications
detailing the installation plan to the COR for review and approval prior to commencing work.

TASK 9: The contractor shall assume O&M responsibilities for all CHUs and equipment located in
the LSA through the remaining life of contract.

5. PERIOD OF PERFORMANCE: Complete work within 30 days of issuance of Notice to Proceed

(NTP).

Additionally, with O&M ongoing through the life of the contract.
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BID FORM
Construction Cost Breakdown

To Install Ablution Units at COS, Erbil
At the U.S. Embassy, Baghdad, Iraq

_r : Unit Price | Total
No | Descriptions Unit Qty $ Price $
1 Administration
A Mobilization / Demobilization LS 1
Submittals — product data & shop
B . LS 1
drawings
Administration Sub-Total
2 Construction Work
A Civil Work LS 1
B Architectural Work LS 1
C Electrical Work LS 1
D Mechanical Work LS 1
C Close-out LS 1
Construction Sub-Total
3 DBA Insurance
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
A subcontractors to do the same.|LS 1
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
. Contract
4 Basic Bid - Cost
. Contract
A Bid - Cost

1. General Requirements

a. Within 2 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion.
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b. Within 10 days of NTP, the Contractor shall provide to the COR details of the proposed installation
utilizing written description or sketches or both.

c. The contractor is responsible to dispose of the construction debris outside of the COS Erbil.
Include, but not limited to soils, construction debris, packing materials, and scrap steel.

d. The contractor is responsible to properly layout and prepare for the mechanical plumbing line
installation based on the locations provided by the Facility Manager.

e. When pursuing the work, the contractor is to take extra care as not to damage existing structure. It
is responsibility of the contractor to repair any damages done during construction.

f. The contractor is responsible to relocate T-walls, Duck & Cover bunkers and any objects within the
construction area to as to complete the required SOW,

PROJECT SCHEDULE

1. Approximate dates of pre-award activities

Pre-Bid Site Survey o/a
Bids Due o/a
Contract Award o/a
Notice to Proceed (NTP) o/a

2. Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO P
Project Design Notes / Sketches 5
FAC Review 5
Procurement, Shipping N/A
Fabrication N/A
Construction Completion 30
Project Acceptance 40
3. Deliverables
Construction Schedule 2 Days from NTP
Project Design Notes / Sketches 2
Submittals for Major Equipment N/A
Manufacturer’s Literature 30
As-Builts, Warranties 50

4. Commencement, Prosecution, and Completion of Work
The Contractor shall be required to (a) commence work under this contract within five (5) calendar
days after the date the Contractor receives the Notice to Proceed, (b) prosecute the work diligently,
and (c) complete the entire work ready for use not later than 120 days (120) calendar days after
NTP. The time stated for completion shall include final cleanup of the premises.
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RESPONSIBILITIES AND PROJECT MANAGEMENT

1. COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance goals are
met. The Contractor shall provide the COR access to the site at all times.

2. Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall report
to the COR on (a) status of the Project, (b) changes in Schedule, (¢) accidents and safety issues, (d)
disruptions to elevator or utility services; and all other important information pertaining to the Project

3. English Speaking Representative. The Contractor shall provide an English-speaking representative on-
site during all working hours with the authority to make all decisions on behalf of the Contractor and
subcontractors.

4. Management Personnel. The Contractor shall staff the site, full-time, with a competent senior manager
who shall perform project management. Remote project management is not an option. This individual shall
keep a detailed photographic and written history of the project and shall update the Government weekly.

5. Site Security. The Contractor is responsible for on-site security as necessary to ensure no unauthorized
access to their work sites. The Contractor is 100% responsible for securing their working materials and
equipment. Any damage to facilities or infrastructure, which happens due to a lack of security, will be the
responsibility of the Contractor to correct.

6. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing health, and
safety issues associated with this project. The Contractor must provide cold water to all workers at the job
sites. Based on hazard assessments, Contractors shall provide or afford each affected employee personal
protective equipment (PPE) that will protect the employee from hazards. At a minimum PPE shall consist
of eye protection, hard hats, and closed toe shoes. If the workers arrive on-site with sandals or athletic
shoes, the Contractor is expected to provide rubber boots to them or send them home. All construction
workers and management personnel must wear hard hats at all times on the construction sites. Contractor
provided rubber boots and rubber gloves shall be worn when working around concrete placement. Other
PPE such as gloves, dust masks, air respirators (sewage work) are also recommended. These items must be
provided at the Contractor’s expense. Workers may use discretion if they feel unsafe in using the equipment
in a hostile environment. Any worker at an elevated location above 4 meters, with the exception of a
portable ladder, must be provided and utilize a safety harness.

7. Progress Payments. If the contract awardee expects to receive more than one (1) progress payment, the
Contractor must submit a broken out Cost Proposal with a Schedule of Values in order to properly calculate
the percentage of contract completion.
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ATTACHMENT # 7
SITE PLAN
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